RESOLUTION NO. 2026-

A RESOLUTION OF THE VILLAGE OF PINECREST,
FLORIDA, AUTHORIZING THE VILLAGE MANAGER
TO ENTER INTO A JOINT PARTICIPATION
AGREEMENT WITH MIAMI-DADE COUNTY FOR
REPAIRS TO OLD CUTLER TRAIL MULTI-USE PATH
WITHIN THE VILLAGE LIMITS FROM SW 88 ST TO
SW 136 ST TO ENHANCE SAFETY, CONTINUITY,
AND ACCESSIBILITY FOR PEDESTRIANS AND
BICYCLISTS, FURTHER STRENGTHENING
MULTIMODAL CONNECTIVITY ALONG THE OLD
CUTLER TRAIL; PROVIDING FOR AN EFFECTIVE
DATE.

WHEREAS, Section 163.01, Florida Statutes, the “Florida Interlocal Cooperation Act of

1969", authorizes public agencies to entfer into Agreements for mutual benefit and to provide
facilities to service the needs of local communities; and

NOW, THEREFORE, BE IT RESOLVED BY THE VILLAGE COUNCIL OF PINECREST, FLORIDA,
AS FOLLOWS:

Section 1. That the Village Manager is hereby authorized to execute a joint participation
agreement for repairs to Old Cutler Trail Multi-Use path within the Village limits from SW 88 St to
SW 136 St to enhance safety, continuity, and accessibility for pedestrians and bicyclists, further
strengthening multimodal connectivity along the Old Cutler Trail.

Section 2. This resolution shall take effect immediately upon adoption.

PASSED AND ADOPTED this 14th day of April, 2026.

Joseph M. Corradino, Mayor
Attest:

Priscilla Torres, MMC
Village Clerk

Approved as to Form and Legal Sufficiency:

Mitchell Bierman
Village Attorney

Consent Agenda



JOINT PARTICIPATION AGREEMENT
BETWEEN MIAMI-DADE COUNTY AND THE VILLAGE OF PINECREST

This AGREEMENT, made and entered intothis _ dayof 20 , by
and between the VILLAGE OF PINECREST, FLORIDA, a municipal corporation of the
STATE OF FLORIDA, hereinafter referred to as the "Village", and MIAMI-DADE
COUNTY, a political subdivision of the STATE OF FLORIDA, hereinafter referred to
as the "County".

WITNESSETH

WHEREAS, both parties herein wish to facilitate the construction of a road
improvement project in MIAMI-DADE COUNTY, hereinafter referred to as the "Project"
described as follows:

Repairs to Old Cutler Trail Multi-Use path within the Village limits from SW 88 St
to SW 136 St to enhance safety, continuity, and accessibility for pedestrians and
bicyclists, further strengthening multimodal connectivity along the Old Cutler Trail; and

WHEREAS, the County wishes to utilize the resources of the Village to contract
and construct the Project, subject to the terms and conditions of this Agreement,

NOW, THEREFORE, in consideration of the promises and covenants contained

herein, the parties agree:

1. RESPONSIBILITIES OF VILLAGE:

1.1 Recitals: The recitals are true and correct and are incorporated herein by this

reference to form a part of this Agreement.



1.2. Effective Date: This Agreement shall become effective on the date upon which

the resolution adopted by the Board of County Commissioners approving this

Agreement becomes effective.

1.3.

1.4.

1.5.

Design: The Village shall complete at its sole expense, the construction plans,
technical specifications, special provisions, pay items and cost estimates for
the Project in accordance with applicable standard Florida Department of
Transportation (FDOT), County, and/or Village design criteria, in all
circumstances to the satisfaction of the County Department of Transportation
and Public Works (DTPW) Director. The Village consultants shall be made
available to the County at the Village’s cost solely to review shop drawings and
perform required post-design services limited to Project design.

Permits and Approvals: The Village shall obtain all necessary permits,

including any permits required by the County, and utility adjustments; and
coordinate the review of construction documents by utilities and permitting
agencies. The Village shall make all necessary adjustments as required for
approval and/or permitting by those agencies. The Village shall obtain all
necessary permits, and utility adjustments for the Project in accordance with
applicable state, federal and local laws and ordinances. The Village shall not
pay for any permits required by the County DTPW.

Right-of-Way: The Village shall acquire at its sole expense, any right-of-way

that is required to complete the construction of the Project.

1.6. Public Information _and Involvement: The Village will implement a Public

Involvement Plan (PIP) during the design and construction of the Project to



provide information to property owners, tenants, and area residents, including
but not limited to: public meetings, Project documentation and flyers, business
signs, directional parking signs, and schedules for major work to be performed
in the area. Appropriate investigation of the Project stakeholders shall be used
to develop the goals and objectives to implement the PIP. The Village shall
submit a copy of the PIP to the County DTPW Director for review and
concurrence prior to its implementation.

Projects that exceed $1,000,000.00 in construction costs shall comply with
the process and guidelines for the preparation and implementation of PIPs as
established by Miami-Dade County Implementing Order 10-13.

1.7. Publicity: By the acceptance of these funds, the Village agrees that the Project
elements funded by this Agreement shall recognize and adequately reference
the County as a funding source. The Village shall ensure that all publicity, public
relations, advertisements and signs recognize and reference the County for the
support of all contracted activities. This is to include, but is not limited to, all
posted signs, pamphlets, wall plaques, cornerstones, dedications, notices,
flyers, brochures, news releases, media packages, promotions, and stationery.
The use of the official County logo is permissible for the publicity purposes
stated herein. The Village shall submit sample or mock-up of such publicity or
materials to the County for review and approval. The Village shall ensure that
all media representatives, when inquiring about the activities funded by this

Agreement, are informed that the County is its funding source.



1.8. Accounting: The Village shall at all times maintain separate accounting for the
costs of the Project so those costs may be independently verified and audited
by the County, at the request and cost of the County. The Village agrees to
permit the County auditors to inspect the books, records and accounts of the
Project for five (5) years after completion of the Project. These records shall be
made available to the County for inspection within ten (10) business days upon
written receipt of a written request from the County.

1.9. Construction: The Village shall procure the services of a licensed contractor

holding an engineering contractor’s license to construct the Project. The Village
may award the contract through any available lawful means, in accordance with
Section 255.20, Florida Statutes, which in the Village discretion, affords the
most competitive price for construction of the Project. Notwithstanding any
provision to the contrary, the Village shall comply with all applicable County
contract compliance and oversight measures relating to the expenditure of
County fundsand include such requirements in all solicitations.

The construction contract shall also contain a requirement that the
contractor(s) provide a payment and performance bond at least in the amount
and form required by state law naming the County and Village as joint obligees
or joint contracting public entities. The construction contract shall contain a
contingency amount to address unforeseen conditions and owner required
changes which shall not exceed ten percent (10%) of the base amount of the
contract, unless otherwise approved in writing by designated representatives

of the County and Village. The commitment for the expenditure of any



contingency funds shall not be made by the Village without the prior written
approval of the County DTPW Director. The County shall respond, in writing,
within thirty (30) business days of receiving written requests from the Village to
approve the commitment of contingency funds.

Subsequent to the evaluation of bids or proposals by the Village and the
Village determination of the advantageous bid or proposal, the Village shall
provide said evaluation to the County DTPW Director for review and approval.
Final commitment of County funds for the Project shall occur upon approval of
the contract award recommendation by the County DTPW Director. The County
agrees that the selection, retention and discharge of such contractor shall be
the responsibility of the Village.

1.10. Claims and Change Orders: The Village shall notify the County DTPW

Director in writing when claims or change orders arise. The Village shall also
invite the County to participate in negotiations of these claims and change
orders. The County shall review and make a determination or approval of all
change orders or supplemental agreements, permits, modifications of plans, or
other requests for approvals submitted by the Village.

1.11. Construction Administration and Inspection: The Village shall exercise all

responsibilities of the owner under the construction contract, including
construction administration and inspections. The Village may delegate this
function to an authorized agent or Construction Engineering Inspection
consultant. The County’s inspector shall have an oversight role in the routine

daily inspections. In the case of a disagreement over the interpretation of the



plans, the County DTPW Director shall have final authority subsequent to an
independent final inspection by the County. The Village representative and the
County’s designated representative shall jointly perform the inspection of the
project which immediately precedes substantial completion. The Village shall
certify upon completion that the project has been constructed pursuant to the
design plans, specifications and approved change orders. Final payment to the
Village and assumption of obligations of maintenance responsibilities shall be
subject to the final acceptance of the project by the County DTPW Director.

1.12. Coordination with Miami-Dade County Public Schools: Due to potential

safety, operational and bus transportation impacts, the Village shall coordinate
with Miami-Dade County Public Schools staff to implement maintenance of
traffic measures.

1.13. Nondiscrimination: During the performance of this Agreement, the Village

agrees to not discriminate against any employee or applicant for employment
because of race, color, religion, ancestry, national origin, sex, pregnancy, age,
disability, marital status, or veteran status, and on housing related contracts the
source of income, and will take affirmative action to ensure that employees and
applicants are afforded equal employment opportunities without discrimination.
Such action shall be taken with reference to, but not limited to: recruitment,
employment, termination, rates of pay or other forms of compensation, and
selection for training or retraining, including apprenticeship and on the job

training.



By entering into this Agreement, the Village attests that it is not in
violation of the Americans with Disabilities Act of 1990 (and related Acts). If the
Village or any owner, subsidiary or other firm affiliated with or related to the
Village is found by the responsible enforcement agency or the County to be in
violation of the Act, such violation shall render this Agreement void. This
Agreement shall be void if the Village submits a false affidavit or the Village
violates the Act during the term of this agreement, even if the Village was not
in violation at the time it submitted its affidavit. The provisions of Section 1.13
shall be included in any agreement between the Village and any consultant
and/or contractor performing work on this Project, unless otherwise prohibited

by applicable law or requirements of funding sources.

2. RESPONSIBILITIES OF COUNTY:

2.1 Funding Amount, Reimbursement of Project Costs: The construction cost

estimate for the Project is $270,000 (this amount includes ten percent (10%)
contingency). Subject to and contingent upon the Board of County
Commissioners’ and the Transportation Planning Organization’s review and
approval process pursuant to Chapter 33E of the Code of Miami-Dade County,
Florida, the County agrees to provide funds up to $270,000 for eligible costs,
as defined herein, incurred by the Village for the construction of the Project.
The County shall disburse to the Village funds for the Project in the manner set
forth in Section 4. The County shall incur no liability for any costs in excess of
said funding amount unless there has been a duly authorized increase

approved by Miami-Dade Board of County Commissioners.



2.2. County Payments of Project Costs: The County funds provided for eligible

costs as defined herein, incurred for the construction of the Project are
specified below:

Funding Amount Funding Source County Fiscal Year of
Commitment

$270,000 Mobility Impact Fee Zone E 2026-2027

2.3. Project Cost Adjustments: The amount contributed by the County is based on

the current estimated costs of the Project. The parties recognize that
adjustments to the above-referenced cost may be required in the future, and
that at the option of the parties, amendments may be entered into to revise the

funds available for the Project.

3. ELIGIBLE COSTS: The parties agree that only the below identified costs that may

be incurred by the Village and that are directly related to the Project are eligible for
reimbursement, provided adequate documentation accompanies the reimbursement
request in the form of approved invoices, verified payment requests, documented
journal entries, and/or check vouchers. For purposes of this Agreement, eligible
costs are further defined as those pertaining to the construction of Project elements
that are the standard items normally provided for by the County in County road
improvement projects, and not the enhancement of standard items, or the
incorporation of items which are in addition to those standard items. The County shall
not be assumed to be liable to provide reimbursement for the design, construction or
maintenance of such items that do not conform to this section of the Agreement. If

enhancements to standard items are constructed in this Project, the Village may



request County reimbursement only to a maximum amount corresponding to that
which would be expended in providing the normal standard version of that item for a
project of the same scope. The parties further agree that eligible costs will not include
fees for construction management, construction inspections, and project

management.

. SCHEDULE AND MANNER OF REIMBURSEMENTS: Upon execution of the

Agreement, the Village shall furnish the County with a copy of the estimated budget
for the Project, and will similarly furnish the County with any and all revisions thereto.
At the time of contract award for this Project, the Village shall submit the Estimated
Quarterly Construction Payout Schedule for the Project to the County DTPW
Director. Quarterly disbursement of County funds to the Village shall be based upon
Village invoices with certified copies of paid contractor invoices attached and shall
not include any other charges. The Village acknowledges that a delay in the County’s
processing of invoices may occur if subcontractor reporting required by County Code
is not current. Final invoice shall be submitted 120 working days after contractor
receives final acceptance from the Village. The County may elect to terminate this
Agreement due to the Village failure to invoice and close the project and any funds
left from the County’s funding commitment pursuant to Section 2.1 will become

available to be redirected for any expenditure that the County shall determine.

. COMPLIANCE WITH LAWS: The parties shall comply with applicable federal, state

and local laws, codes, ordinances, rules and regulations in performing their

respective duties, responsibilities, and obligations pursuant to this Agreement and



with all applicable laws relating to the Project. The parties shall not unlawfully

discriminate in the performance of their respective duties under this Agreement.

6.PROJECT SIGNAGE: The County shall furnish and install a Project sign in each

direction of traffic indicating that this Project is being funded by Mobility Impact Fees,
in coordination with the Village, in proximity to the start/end of the Project limits.
Should Maintenance of Traffic (MOT) signage be required as part of the work, the
Project sign shall be placed an appropriate distance before the MOT signage range.
The Project signs shall remain in place for the duration of the work or as directed by

the Project engineer.

7. INDEMNIFICATION: The Village shall indemnify and hold harmless the County and

its officers, employees, agents and instrumentalities from any and all liability, losses
or damages, including attorneys’ fees and costs of defense, which the County or its
officers, employees, agents or instrumentalities may incur as a result of claims,
demands, suits, causes of actions or proceedings of any kind or nature arising out
of, relating to or resulting from this Agreement. The Village shall pay all claims and
losses in connection therewith and shall investigate and defend all claims, suits or
actions of any kind or nature in the name of the County, where applicable, including
appellate proceedings, and shall pay all costs, judgments, and attorney’s fees which
may issue thereon. The Village expressly understands and agrees that any
insurance protection required by this Agreement or otherwise provided by the Village
shall in no way limit the responsibility to indemnify, keep and save harmless and
defend the County or its officers, employees, agents and instrumentalities as herein

provided. The Village shall require any of its contractors to include this language
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indemnifying the County in any contract relating to this Agreement or the work
contemplated by this Agreement. It is specifically understood and agreed that this
indemnification clause does not cover or indemnity the County for its sole negligence
or breach of contract.

In the event of breach or non-performance by the persons selected by the
Village to perform the work, the Village shall prosecute such claims of breach and/or
non-performance and, upon written request by the County and in the County’s sole
discretion, assign to the County any and all of its rights under the affected contract for
purposes of the County’s prosecution of claims, actions or causes of action resulting
from such breach of non-performance unless the Village has already pursued such
claims, actions or cause of action through arbitration, administrative proceeding or
lawsuit. If the County elects to prosecute any such claims or causes of action, the
Village agrees to cooperate fully with the County in the prosecution of any such claim
or action. Any damages recovered by the County which is attributable to an
expenditure by the Village of Village funds (not otherwise reimbursed or funded by the
County) and after deducting the County’s attorney’s fees and costs, shall be returned

to the Village by the County, within sixty (60) business days of receipt.

8. DISPUTE RESOLUTION, APPLICABLE LAW: The parties shall resolve any

disputes, controversies or claims between them arising out of this Agreement in
accordance with the “Florida Governmental Conflict Resolution Act”, Chapter 164,
Florida Statutes, as amended. This agreement shall be governed by the laws of the
State of Florida. Venue in any proceedings shall be in Miami-Dade, Florida. Each

party will bear its own attorney’s fees.
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9. TERMINATION AND DEFAULT: This Agreement shall commence upon the

Effective Date and continue through Month X, 202X . If the Village does not complete
the Project within this time period, this Agreement will automatically expire unless an
extension of the time period is requested by the Village and granted in writing by the
County prior to the expiration of this Agreement. Moreover, if the Village fails to issue
a Notice to Proceed (NTP) for the construction of the Project by Month X, 202X (NTP
Deadline), the County shall have the option of (a) immediately terminating the
Agreement, or (b) notifying the Village of a requirement that an NTP for the
construction of the Project be issued by a new date to be set by the County.
Expiration of this Agreement as contemplated in this Section 9 will be considered
termination of the Project. The cost of any work performed prior to the Effective Date
or after the expiration date of this Agreement will not be reimbursed by the County.
Unless terminated earlier, work on the Project shall commence within 180 days of
the issuance of the Notice to Proceed for the construction phase of the Project. The
County shall have the option to immediately terminate this Agreement should the
Village fail to meet any of the requirements of this Agreement. If the County elects
to terminate the Agreement, the funds provided in Section 2.1 for this Project will
become available to be redirected for any expenditure that the County shall

determine.

10.JOINT PREPARATION: The parties acknowledge that they have sought and

received whatever competent advice and counsel as was necessary for them to form
a full and complete understanding of all rights and obligations herein and that the

preparation of this Agreement has been their joint effort. The language agreed to
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expresses their mutual intent and the resulting document shall not, solely as a matter
of judicial construction, be construed more severely against one of the parties from

other.

11.SEVERANCE: In the event a portion of this Agreement is found to be invalid by a

court of competent jurisdiction, the remaining provisions shall continue to be effective
unless the Village or County elects to terminate this Agreement. An election to
terminate this Agreement based upon this provision shall be made within seven (7)

business days after the finding by the court becomes final.

12. NOTICES: Any and all notices required to be given under this Agreement shall be

sent by first class mail, addressed as follows:

To the County:
Attention: Director, Department of Transportation and Public Works
Miami-Dade County
701 NW 1 Court, Suite 1700
Miami, Florida 33136
(786) 469-5406

To the Village:
Attention: Village of Pinecrest
Yocelyn Galiano, ICMA-CM, Village Manager
12645 Pinecrest Parkway
Pinecrest, FL 33156

13.ENTIRE AGREEMENT, AMENDMENTS: This document incorporates and includes

all prior negotiations, correspondence, conversations, agreements and
understandings applicable to the matters contained herein and the parties agree that
there are no commitments, agreements, or understandings concerning the subject
matter of this agreement that are not contained in this document. Accordingly, the

parties agree that no deviation from the terms hereof shall be predicated upon any
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prior representations or agreements, whether oral or written. It is further agreed that
no modification, amendment or alteration in the terms contained herein shall be
effective unless set forth in writing in accordance with this section. No modification,
amendment or alteration in the terms or conditions contained herein shall be effective
unless contained in a written document prepared with the same or similar formality

as this Agreement and executed by the parties.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

IN WITNESS WHEREOF, the parties hereto set their hands and official seals the day

and year first above written,

ATTEST: MIAMI-DADE COUNTY, FLORIDA,
BY ITS BOARD OF
JUAN FERNANDEZ-BARQUIN COUNTY COMMISSIONERS
CLERK OF THE COURT, AND
COMPTROLLER
BY: BY:
Deputy Clerk County Mayor of County Mayor’s Designee

Approved by County Attorney
as to form and legal sufficiency

Assistant County Attorney
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ATTEST: VILLAGE OF PINECREST, a municipal
corporation of the State of Florida

BY: BY:

Village Clerk Village Manager

(Affix Village Seal)

Approved by Village Attorney

as to form and legal sufficiency

Village Attorney

15



